
B.C. MINISTRY OF TRANSPORTATION 
 

Local Area Specification #1 
 

RAIL HAUL 
 

The Ministry of Transportation recognizes the lack of gravel and quarry rock resources in 
the North Peace District.  Therefore a provisional sum of $500,000 has been established 
to enable the Contractor to move crushed gravel from Teko gravel pit and/or Rip-rap 
from West Pine quarry by rail to off-load sites at: 
 

Off Load Site  Estimated Price 2004 
Buick Siding 

Murdale Siding 
St. John Yard 

Fort Nelson Yard 
                 Ft. St. John Yard 

 

Crush 
 
 
 

Rip Rap 

$11.50 tonne 
$9.50 tonne 
$7.50 tonne 
$14.50 tonne 

                    $22.25 tonne 

 
Note: The above costs per tonne are limited to loading, haul by rail and unloading at a 
siding only. These costs will be adjusted annually.  All other costs are the responsibility 
of the Contractor and cannot be drawn from the provisional sum for rail haul. 
 
Terms and Conditions: 
 
1. The Contractor must provide the Ministry with estimated crushed gravel or Rip-rap 

quantities and scheduling requirements and preferred locations for stockpiles at least 
one year in advance to allow for winter stockpiling by BC Rail. Crushing the 
aggregate in Teko pit or riprap production at West Pine Quarry will be the 
responsibility of the Contractor.  The Ministry will partner with the Contractor to 
produce crushed granular aggregate in Teko pit when opportunities are available. The 
Contractor may purchase available crushed gravel resources from the Ministry of 
Transportation.  If the Contractor purchases crushed aggregate from the Ministry that 
has been hauled by rail, only the load, haul and unload costs can be drawn from the 
provisional sum. 

 
2. The Ministry of Transportation representative and BC Rail will coordinate the 

delivery of crushed gravel from Teko and/or of Rip-rap from West Pine quarry to the 
siding stockpiles. All Ministry of Transportation gravel delivery programs and 
projects will take precedence over Contractor requirements.  The Ministry will 
establish a stockpile of crushed 25 mm aggregate in one of the above listed stockpile 
sites to be selected by the Ministry for use by the contractor in the event that the rail 
haul is unavailable. 
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3. The Contractor must crush the aggregate before it can be accepted for haul by rail.  
No pit run gravel will be hauled by rail without prior approval by BC Rail and the 
Ministry.  All Rip-rap must be clean and sorted by size before loading onto rail cars. 
 

4. The Contractor must ensure that Teko pit and West Pine quarry are included in their 
gravel license agreement. 

 
5. The Contractor must pay BC Rail directly for loading, hauling and unloading and 

stockpiling costs within 30 days of receipt of the invoice. 
 
6. The Contractor must reimburse the Ministry of Transportation directly for Ministry of 

Transportation gravel sources used. 
 
7. The Ministry of Transportation reserves the right to amend or cancel this provisional 

sum/Local Area Standard at anytime.   If the Ministry amends or cancels the 
provisional sum, crushed gravel unit prices in the Quantified work list will be subject 
to negotiation on a prorated basis.  The total value of the negotiated change on an 
annual basis, must not exceed the value of 80% of the remaining provisional sum at 
the time of amendment or cancellation for the years or part years in which the change 
applies.  

 
8. The Ministry may consider other options for potential stockpile sites. Development 

costs for stockpile sites may be approved as costs to be drawn from the above 
provisional sum. 

 
 


