ELECTRICAL SAMPLE SPECIAL PROVISIONS

Prepared by Traffic and Electrical Engineering, Headquarters
Contact Person:  Steve Drew, Senior Electrical Standards Technologist
Phone:  (250) 387-7688 or email Steve.Drew@gov.bc.ca
NOTE:

To view the hidden text instructions please do the following:

1. “Show/Hide [¶] symbol is on (CTRL+ *). 

2. Ensure ‘Show all formatting marks’ is checked.  This can be found by:

a.  Clicking the ‘Office Button’ (Upper left of window)

b. Click “Word Options” (Lower right of menu)

c. Select ‘Display’ in menu.

d. Select ‘Show all formatting marks’.
(Delete this and the above red text after use.)
The Electrical & Signing Sample Special Provisions should be written in conjunction with the Major or Minor Works Sample Special Provisions.

For clarification, changes and addition to the Electrical & Signing Special Provisions, please direct them to the above-mentioned contact person.
Writer should read the following information before writing the Contract:

Each time the Writer initiates a Contract, the Writer should download the most updated Sample Special Provisions and other related documents from the Ministry website under the following address:

http://www.th.gov.bc.ca/publications/const_maint/contract_serv/contract_services.htm
The Writer should ensure that no repetition of the Major Works and Minor Works General Conditions (GC) and the Glossary of Terms (GoT) is repeated in the Special Provisions.  This practice is not allowed because:

(a)
the General Conditions (GC) has hierarchy over Schedule 3 – Special Provisions, see GC 77.06 (Major Works) and GC 24.01 (Minor Works).

(b)
the repetition means modification to the boilerplate documents (GC and GoT).

The Writer should take note that the boilerplate documents cannot be modified unless the modification is:

· a “standard” revision [as noted in the Major and Minor Works Supplemental General Conditions (SGCs)]; or

· a “restricted” revision or a uniquely written revision, either of which must be approved by Rodney Chapman, Director, Construction and Maintenance Branch or the Ministry’s solicitor.

As mentioned at the beginning of this document, Writer should incorporate the following Special Provisions clauses (SP) accordingly with the Major and the Minor Works Sample Special Provisions under Section 1 – General.  Any clauses that are not applicable to the Contract can be deleted.
3SECTION 1 - GENERAL


31.01
Location of the Site


31.02
Scope of Work


31.03
Interpretation


31.04
Standard Specifications


31.05
Availability of Relevant Publications


31.06
Limited Fiscal Funds


31.07
Insurance


31.08
Construction Schedule and Cash Flow Projection Schedule


31.09
Mobilization


31.10
Hours of Work


31.11
Availability of Site or Right-of-Way


41.12
Access to Site


41.13
Site Safety


41.14
Obscure Hazards


41.15
Work by Others in Project Area


41.16
List of Subcontractors and Suppliers


41.17
Quality Management


41.18
Traffic Management


41.19
Materials Supplied by the Ministry


41.20
Materials Supplied by the Contractor


41.21
Record Drawings


51.22
Coordination of Work


51.23
Available Ministry Sources


51.24
Protection of the Environment


51.25
Protection of Railway Property


51.26
Accommodation of Railway Traffic


51.27
Utilities


61.28
Labour Dispute


61.29
Trenching Existing Pavement Structures


61.30
Haul and Overhaul


61.31
Project Signs


61.32
Partnering


61.33
Contractor Survey Layout


61.34
Provision of Electronic Information


61.35
Acid Rock Drainage or Metal Leaching Potential in Private Quarries


61.36
Equipment Rental Rate Premium


61.37
Advance Payment for Provision of Bonds and Insurance


61.38
Site Definition and Motor Vehicle Act Hours of Service


61.39
Progress Meetings


7SECTION 2 – ELECTRICAL & SIGNING


72.01
Ministry Supplied Materials


82.02
Removal of Existing Underground Equipment


82.03
Removal of Existing Electrical Equipment


92.04
Removal of Existing Signing Equipment


92.05
Cantilever and Sign Bridge Structures


112.06
Concrete Bases for Sign Bridge and Cantilever Structures


112.07
Raised Pavement Markings (RPM)


112.08
Modifications to Existing Traffic Signals and Lighting


122.09
Provisional Sums


122.10
Signal Poles


122.11
Sign Poles


122.12
Breakaway Sign Structures


122.13
Multipost Wood Sign Structures




APPENDIX/APPENDICES (Any Appendix should be listed under this heading and included after the Special Provisions.

Avoid numbering the Appendix unless it is followed through, i.e., to number the document as well.  Also, it will help eliminate errors such as incorrectly referring to the wrong number of the Appendix.

Appendix included in the Special Provisions must be cross-referenced in the Special Provisions.) 

Special Provisions Appendix for Amendments to the 2009 Standard Specifications for Highway Construction (This Appendix must be included after the Special Provisions for all Major and Minor Works contracts until the next publication of the Standard Specifications is implemented.) 
SECTION 1  - GENERAL

1.01 Location of the Site

For this clause refer to Major or Minor Works Sample Special Provisions.
1.02 Scope of Work

The Work generally consists of, but is not limited to the following:

Example - Writer to select and modify

a) Installation of roadway lighting;

b) Installation of traffic signals;

c) Installation of signing;

d) Removal of existing electrical and signing equipment; and

e) Other miscellaneous traffic control and monitoring equipment (web cameras, traffic counters, over height detection systems, etc.)

(Insert addition Work if applicable) 

1.03 Interpretation
For this clause refer to Major or Minor Works Sample Special Provisions.
1.04 Standard Specifications
For this clause refer to Major or Minor Works Sample Special Provisions.
1.05 Availability of Relevant Publications

For this clause refer to Major or Minor Works Sample Special Provisions.
1.06 Limited Fiscal Funds

For this clause refer to Major or Minor Works Sample Special Provisions.
1.07 Insurance

Note to Writer:  Use Part 4 of the Ministry’s “Insurance and Bonds Policy and Procedures Manual” for the appropriate insurance clauses for Major or Minor Works contracts.  Complete the Risk Review Sheet (H0037) which will determine the applicable Special Provisions insurance clauses for Major or Minor Works contracts.  These Special Provisions insurance clauses are found in the manual.  Include a copy of the Risk Review Sheet (H0037) in the project design folder.

All costs related to insurance coverage will be included in the various pay items of Work involved in the Contract.  No additional compensation will be made.
1.08 Construction Schedule and Cash Flow Projection Schedule

For this clause refer to Major or Minor Works Sample Special Provisions.
(Note the reference to GC in the first paragraph for Major Works is “GC 16.01” and for Minor Works is “GC 4.02”.) 
1.09 Mobilization
For this clause refer to Major or Minor Works Sample Special Provisions.
1.010 Hours of Work

For this clause refer to Major or Minor Works Sample Special Provisions.
1.011 Availability of Site or Right-of-Way

For this clause refer to Major or Minor Works Sample Special Provisions.
1.012 Access to Site

For this clause refer to Major or Minor Works Sample Special Provisions.
1.013 Site Safety
For this clause refer to Major or Minor Works Sample Special Provisions.
1.014 Obscure Hazards
For this clause refer to Major or Minor Works Sample Special Provisions.
1.015 Work by Others in Project Area
For this clause refer to Major or Minor Works Sample Special Provisions.
(Note the reference to GC in this clause for Major Works is “GC 22.01” and for Minor Works is “GC 25.01”.) 
1.016 List of Subcontractors and Suppliers

For this clause refer to Major or Minor Works Sample Special Provisions.
1.017 Quality Management

For this clause refer to Major or Minor Works Sample Special Provisions.
1.018 Traffic Management

For this clause refer to Major or Minor Works Sample Special Provisions.
1.019 Materials Supplied by the Ministry
The Ministry will supply the materials in accordance with SP (insert the SP number specified in the Electrical Section)
1.020 Materials Supplied by the Contractor
The Contractor shall supply all materials with the exception of the traffic controller cabinets and the materials listed under SP (insert the SP number in the Electrical Section).

All materials shall conform to the current Ministry Electrical and Signing Material Standards and must be listed on the current version of the Ministry’s “Recognized Product List”.  
The “Recognized Product List” is available on-line at:
http://www.th.gov.bc.ca/publications/eng_publications/geotech/Recognized_Products_Book.pdf.
All materials of a similar type must be from a single manufacturer.

Payment for electrical and signing materials will be included in the applicable Unit Price or Lump Sum Price bids in Schedule 7.

1.021 Record Drawings 
Use as necessary and change to suit your project requirements.

Upon the completion of construction, the Contractor will provide the Ministry Representative with one marked-up set of Contract Drawings as record drawings.  

These record drawings may be hand- or CAD-produced, will show in a neat and accurate manner all changes, additions, and deletions to the original Contract Drawings to show the “as-built” installation.  The record of changes and additions will include both horizontal and vertical layout and the location of equipment as installed.  As construction progresses, changes will be submitted periodically to the Ministry Representative in (x, y, z) co-ordinates for review as directed by the Ministry Representative.

Record drawing sets are required for all components of the Project including roadway location, drainage, structural, electrical, and signing installations.

For any portion of the Work which the Contractor is responsible to design (such as proprietary structures or elements of a Value Engineering Proposal), the Contractor’s Engineer of Record shall produce CAD drawings in accordance with the Ministry’s Technical Circulars “T06-09 Engineer of Record and Field Review Guidelines” and “T07-09 Record Drawings” and provide signed and sealed copies to the Ministry Representative.
These Technical Circulars are available from the Ministry Representative or on-line at the Ministry’s web page:

http://www.th.gov.bc.ca/publications/Circulars/lister.asp?set=Current&circ=T&year=2009
All record drawings will be submitted to the Ministry Representative on or before completion of the Project. Pursuant to GC 35.00 and GC 53.00, the Completion Certificate and final progress payment will not be released if record drawings, in compliance with the Contract and to the satisfaction of the Ministry Representative, have not been received.

No separate payment will be made for this Work and the cost thereof will be considered incidental to the various items of Work to be performed.

1.022 Coordination of Work

The Contractor shall co-ordinate the electrical Work to the satisfaction of the Ministry Representative in order that there is no interruption of existing traffic signals and night-time roadway and sign lighting.

The Contractor shall contact the local Road and Bridge Maintenance Contractor to ensure no conflicts exist in each other’s work schedule.

The Contractor shall obtain permission from the Ministry Manager, Electrical Services, (Writer to insert address and phone number) and the Ministry Representative prior to turning off or removing any existing electrical equipment.

All costs related to co-ordination of Work shall be included in the various pay items of Work involved in the Contract and no additional compensation will be made. 
1.023 Available Ministry Sources
For this clause refer to Major or Minor Works Sample Special Provisions.
1.024 Protection of the Environment

For this clause refer to Major or Minor Works Sample Special Provisions.
1.025 Protection of Railway Property

For this clause refer to Major or Minor Works Sample Special Provisions.
1.026 Accommodation of Railway Traffic

For this clause refer to Major or Minor Works Sample Special Provisions.
1.027 Utilities

For this clause refer to Major or Minor Works Sample Special Provisions.
1.028 Labour Dispute

For this clause refer to Major or Minor Works Sample Special Provisions.
1.029 Trenching Existing Pavement Structures

For this clause refer to Major or Minor Works Sample Special Provisions.
1.030 Haul and Overhaul

For this clause refer to Major or Minor Works Sample Special Provisions.
1.031 Project Signs

For this clause refer to Major or Minor Works Sample Special Provisions.
1.032 Partnering

For this clause refer to Major or Minor Works Sample Special Provisions.
1.033 Contractor Survey Layout

For this clause refer to Major or Minor Works Sample Special Provisions.
1.034 Provision of Electronic Information

For this clause refer to Major or Minor Works Sample Special Provisions.
1.035 Acid Rock Drainage or Metal Leaching Potential in Private Quarries

For this clause refer to Major or Minor Works Sample Special Provisions.
1.036 Equipment Rental Rate Premium

For this clause refer to Major Works Sample Special Provisions.  This clause does not apply to Minor Works contracts until the Minor Works General Conditions is revised to include “Force Account Basis”.
1.037 Advance Payment for Provision of Bonds and Insurance

For this clause refer to Major or Minor Works Sample Special Provisions.
1.038 Site Definition and Motor Vehicle Act Hours of Service

For this clause refer to Major or Minor Works Sample Special Provisions.
1.039 Progress Meetings
The Contractor shall maintain a responsible superintendent on Site at all times who shall be readily available for progress meetings, inspection tours of the Work and to receive instructions from the Ministry Representative.  Progress meetings will be scheduled as deemed necessary by the Ministry Representative.

No additional compensation will be made for the above meetings.

SECTION 2  – ELECTRICAL & SIGNING

2.01 Ministry Supplied Materials
Further to SP (insert the SP number in the General Section), the Ministry will supply the following materials:
Examples - Writer to select and modify 

a)
Plastic junction boxes including lids, drain plates and braces;

b)
Anchor bolts and/or anchor bolt cages (unassembled except cages for Type S, L, M & H poles which are supplied assembled);

c)
Luminaire, signal and sign poles including arms, extensions and bolt kits;

d)
Traffic signal heads including backboards, lamps and mounting hardware;

e)
Pedestrian pushbuttons and signs;

f)
Roadway luminaires including lamps;

g)
Photocells;

h)
Frangible and breakaway pole bases;

i)
Service/Distribution Panels including breakers, contactors, test switches, flasher control units, mounting hardware, padlocks and conduit hubs (unassembled);

j)
Service Disconnect Panels including breakers, mounting hardware, padlocks and conduit hubs (unassembled);

k)
Traffic controller cabinets including mounting hardware;

l)
Mounting hardware for small overhead signs;

m)
Sign mounting clamps; 

n)
Advance warning sign kits;

o)
Sign luminaires including lamps;

p)
Post mounted flasher luminaires and lamps;

q)
Telephone demarcation panels including conduit hubs;

r)
Audible signals; and

s)
Blank-out “No Left Turn” railway signs.

Materials listed under items a) to s) above will be available freight on board (F.O.B.) at the Product Distribution Centre, 8307-130 Street, Surrey, B.C.  Phone:  (604) 501-8216.  The Contractor shall be responsible for shipping from the warehouse to the Site as specified by the Manager, Electrical Services.
The approximate value of these materials is $(Writer to insert the value).
The Contractor shall provide suitable storage and protection for these materials until they are installed.  All materials, with the exception of poles and junction boxes, shall be stored under cover.

Upon receipt of materials the Contractor shall check the quantities and verify correctness of materials supplied.  Any discrepancies or shortages should be reported immediately to the Ministry Representative.

The Contractor may pick up the materials in either one shipment, or in two shipments consisting of one for the underground installation material, and one for the remainder.

The Contractor shall give the Ministry Representative at least (Writer to insert time) working days' notice prior to requiring all materials except signs.  The Contractor shall give the Ministry Representative at least (Writer to insert number of days) days notice prior to requiring signs.  All costs for loading, where applicable, transporting and off-loading materials shall be borne by the Contractor.  Any standby charges incurred by the shipping company shall be borne by the Contractor. 

Materials supplied by the Ministry are generally indicated with a Ministry stock number on the SP635 drawings in accordance with SS 635.

2.02 Removal of Existing Underground Equipment

The Contractor shall remove existing underground equipment, as shown on the Drawings, or as directed by the Ministry Representative.

The Contractor must obtain permission from the Ministry Representative prior to removing any underground equipment.

Removal of existing underground equipment shall include:

Examples - Writer to Select & Modify

a)
Removal and disposal of the existing concrete bases off site and the supply and installation of 25mm Well Graded Base Course Aggregate material to fill the resulting holes.  Where existing bases and foundations cannot be removed without damaging the existing asphalt, the Contractor may jackhammer off the top of the concrete base or foundation to 600mm below the finished grade as indicated on the Drawings.  The excavation and backfill shall meet the requirements but not the payment provisions of SS 635.07.01.

b)
Removal of the existing junction boxes, dispose off site and the supply and installation of 25mm Well Graded Base Course Aggregate to fill the resulting holes.  The excavation and backfill shall meet the requirements but not the payment provisions of SS 635.07.01.

Payment for the removal of existing underground equipment will be made at the Lump Sum Price bid listed in Schedule 7, Item (X).

2.03 Removal of Existing Electrical Equipment
The Contractor shall remove existing electrical equipment as shown on the Drawings, or as directed by the Ministry Representative.

The Contractor must obtain permission from the Ministry Representative prior to removing any electrical equipment.

Removal of existing electrical equipment shall include:

Examples - Writer to Select & Modify  
a) Removal, disassembly, pick-up, delivery and off-loading of any luminaire, signal, sign poles, service equipment, post mounted flashers, traffic controller cabinets, wiring and any electrical devices (as noted on the Drawings) to (Writer to insert location and address):
b) Removal of the existing traffic control cabinets including concrete base and electronics.
All existing wiring removed shall be disposed off site by the Contractor.

Prior to construction the Contractor shall provide the Ministry Representative with an itemised spreadsheet of all items removed and returned to the designated Works Yard.  Prior to returning any equipment the Contractor shall confirm the exact quantity of each item being returned.

Payment for the removal of existing electrical equipment will be made at the Lump Sum Price bid listed in Schedule 7 Item (X).

2.04 Removal of Existing Signing Equipment
The Contractor shall remove existing signing equipment as shown on the Drawings, or as directed by the Ministry Representative.

The Contractor must obtain permission from the Ministry Representative prior to removing any signing equipment.

Removal of existing signing equipment shall include:

Example - Writer to Select & Modify 
Removal, disassembly, pick-up, delivery and off-loading of any breakaway, wood post, perforated square steel tubing, round steel post sign structures, signs, delineators and any signing devices (as noted on the Drawings) (Writer to insert location and address).  This shall include the supply and installation of 25mm well graded base course aggregate material to fill the holes.  The excavation and backfill shall meet the requirements but not the payment provisions of SS 635.07.01.

Prior to construction the Contractor shall provide the Ministry Representative with an itemised spreadsheet of all items removed and returned to the designated Works Yard.  Prior to returning any equipment the Contractor shall confirm the exact quantity of each item being returned.

Payment for the removal of existing signing equipment will be made at the Lump Sum Price bid listed in Schedule Item (X).

Writer shall confirm Option 1 or 2 with Ministry Electrical Design Co-ordinator
2.05 Cantilever and Sign Bridge Structures (Option 1)
The Contractor shall install Cantilever and Sign Bridge structures indicated on the Design Drawings and refer to manufacturer's shop drawings and installation instructions. This work shall generally include the following:

Example - Writer to Select
a)
Erection and levelling of shafts, including the supply and installation of grout beneath the base plates and drain conduits in the grout;

b)
Erection of horizontal trusses and arms, including all bolted field splice connections, bolted connections of horizontal trusses to the vertical support legs, and the supply, installation and removal of any temporary supports as required;

c)
Supply and installation of wiring and fuses inside structures including wiring into the underground junction boxes beside structures;

d)
Installation of sign mounting and sign luminaire brackets, sign luminaires and lamps;

e)
Installation of roadway luminaires and arms on sign structures;

f)
Installation of signs;

g)
Supply and installation of any junction boxes on the structures and SOW cables into the sign luminaires;

Sign structures are detailed on the Ministry Electrical and Signing Material Standards Section 306 - Cantilever and Sign Bridge Structures.
The “Electrical Signing and Material Standards” are available on-line at:

http://www.th.gov.bc.ca/publications/eng_publications/electrical/electrical_and_traffic_eng/2003_material_standards/2003_material_standards.htm 
The Material Standards are generic in nature and are intended to show the Contractor the general complexity of the structures and sign mounting brackets.  Specific manufacturer’s shop drawings and erection instructions will be supplied to the Contractor prior to construction. 

After the sign bridge shafts are installed the distance from flange to flange shall be accurately measured to ensure the horizontal trusses fit.  Any discrepancies shall be reported immediately to the Ministry Representative.

All components shall be handled with care to prevent stress to the components through bending or twisting.  A nylon sling with a minimum of two pick-up points shall be used to transport and erect components.  Steel chains or lifting by a single member will not be permitted.  Any damage to the components through over-stress, scratching or denting shall be repaired or replaced at the Contractor's expense to the satisfaction of the Ministry Representative.

Misaligned flanges shall be shimmed as necessary for proper alignment without stressing the joint before final tightening.

All nuts and bolts shall be tightened as per the manufacturer's specifications.

Payment for the installation of each Cantilever or Sign Bridge Structures will be made at the Lump Sum Price bid listed in Schedule 7 Item (X) and shall include all costs of handling, erection, bolting, installation of signs and sign luminaires.
Cantilever and Sign Bridge Structures (Option 2) 
The Contractor shall supply and install Cantilever and Sign Bridge structures as noted on the Drawings and the Ministry Electrical and Signing Material Standards Section 306 - Cantilever and Sign Bridge Structures.  
The “Material Standard Specification” is available on-line at:

http://www.th.gov.bc.ca/publications/eng_publications/electrical/electrical_and_traffic_eng/2003_material_standards/2003_material_standards.htm
Cantilever and sign bridge manufacturers must be pre-qualified and listed on the Ministry “Recognized Product List”.  A copy of the current “Recognized Product List” is on the Ministry website at:
http://www.th.gov.bc.ca/publications/eng_publications/geotech/Recognized_Products_Book.pdf. 

The sign structure manufacturer shall supply the correct anchor bolt cage for the specified concrete base.

The Contractor shall be responsible for all aspects of the design, supply and installation of the Cantilever or Sign Bridge Structures.  All required submissions and notification shall be co-ordinated by the Contractor.

All components shall be handled with care to prevent stress to the components through bending or twisting.  A nylon sling with a minimum of two pick-up points shall be used to transport and erect components.  Steel chains or lifting by a single member will not be permitted.  Any damage to the components through over-stress, scratching or denting shall be repaired or replaced at the Contractor's expense to the satisfaction of the Ministry Representative.

Misaligned flanges shall be shimmed as necessary for proper alignment without stressing the joint before final tightening.

All nuts and bolts shall be tightened as per the manufacturer's specifications.

Payment for the design and installation of each Cantilever or Sign Bridge Structures will be made at the Lump Sum Price bid listed in Schedule 7 Item (X) and shall include all cost required to design, supply and install the structures including all wiring, sign lighting, the installation of signs and supply of anchor bolt cages.

Payment for the installation of anchor bolt cages shall be included in the Lump Sum Price bid for the concrete base(s) for the structures.

2.06 Concrete Bases for Sign Bridge and Cantilever Structures
Concrete bases for Sign Bridge and Cantilever Structures shall meet the requirements of SS 635.07.  Shoring of excavations where directed by the Ministry Representative to avoid the cutting of existing asphalt, curbs and sidewalks shall be paid on a Force Account Basis.
Upon installation of the anchor bolt cage, prior to pouring the base, the Contractor shall measure the anchor bolt circle in accordance with the Manufacturers Shop Drawings.  Any discrepancies shall be reported immediately to the Ministry Representative prior to pouring concrete.

Payment for each concrete base will be made at the Lump Sum Price bid for that concrete base or pair of bases listed in Schedule 7 Item (X) and shall include all costs for the assembly and installation of the anchor bolt cages.

2.07 Raised Pavement Markings (RPM)
The Contractor shall supply and install all reflectors on concrete barriers as noted on the Drawings and the Ministry Pavement Marking Manual.

Where reflectors are required on the road surface they shall be supplied and installed along with the permanent paint markings by the Ministry’s Pavement Marking contractor. (Writer to confirm) 

All costs for the supply and installation of temporary reflectors and paint markings shall be borne by the Contractor.

The reflectors shall be installed on barriers with an epoxy adhesive.  The concrete barrier surface shall be clean and dry prior to reflector installation.  Epoxy adhesive shall be applied as per manufacturer’s instructions. Reflectors shall securely attach to barriers to the satisfaction of the Ministry Representative.

Payment for the supply and installation of reflectors on barriers will be made at the Unit Price bid for each reflector listed in Schedule 7 Item (X).

2.08 Modifications to Existing Traffic Signals and Lighting
The Contractor shall temporarily modify the signal and lighting system at (Writer to insert location), to maintain its operation through construction.

The Contractor will develop detailed sketches outlining any temporary signal and lighting modifications.  These proposed modifications will be reviewed by the Ministry Representative and the Ministry Regional Traffic Engineer to meet their approval prior to any modifications being made to the system.  The Contractor will not be paid for any temporary modifications made without the approval of the Ministry Representative.

Any materials supplied and/or any temporary relocation or modification to the signal and lighting system made to suit the various construction stages must meet the approval of the Ministry Representative prior to construction.

This Work includes but is not limited to the following:

Examples - Writer to Select & Modify

a)
Relocation of signal and luminaire poles;

b)
Relocation of existing traffic controller;

c)
Supply, installation and removal of temporary overhead wiring;

d)
Any additional work not listed above but required to keep the signal and lighting system operational throughout construction.

The Contractor shall give the Ministry Representative and the Ministry Manager, Electrical Services a minimum of 48 hours notice before commencing any Work that affects operation of the traffic controller.  All work carried out within the traffic controller cabinet will be performed by the Ministry Electrical Maintenance Contractor under the direction of the Ministry Manager, Electrical Services.

Payment for modifications to existing traffic signals and lighting will be made from the Provisional Sum listed in Schedule 7 Item (X).

2.09 Provisional Sums (use the following for Major Works)
A Provisional Sum is allocated in the Schedule of Approximate Quantities and Unit Prices (Schedule 7), Item (insert Item #) for payment for Extra Work and for unanticipated Work not covered by the Contract.  Any Extra Work done as directed by the Ministry Representative will be paid for at the applicable Unit Prices, at a negotiated price or on a Force Account Basis.  Payment on a Force Account basis will be made in accordance with GC 49.00.
(Use the following for Minor Works)
A Provisional Sum is allocated in the Schedule of Approximate Quantities and Unit Prices (Schedule 7), Item (insert Item #) for unanticipated Work not covered by the Contract.  Payment for any unanticipated Work done as directed by the Ministry Representative will be paid for at the applicable Unit Prices or at a negotiated price.
Note to Writer:
Writer shall use these Special Provisions clauses (Provisional Sums) where the individual Lump Sums listed on the schedule become excessive.  Contact the Ministry Electrical or Signing Design Co-ordinator for approval prior to using these Special Provision clauses.
2.010 Signal Poles
Contrary to SS 635.17.09 payment for the installation of signal poles will be made at the Lump Sum Price bid per intersection.

2.011 Sign Poles
Contrary to SS 635.25.01 payment for the installation of overhead sign poles will be made at the Lump Sum Price bid.

2.012 Breakaway Sign Structures
Contrary to SS 635.26.01 payment for the installation of breakaway sign structures will be made at the Lump Sum Price bid.

2.013 Multipost Wood Sign Structures
Contrary to SS 635.27.02 payment for the installation of multipost wood sign structures will be made at the Lump Sum Price bid.

SCHEDULE 3 - SPECIAL PROVISIONS PROJECT No.

