

Attachment RFP-6-i

Reference: Addendum # RFP-6.1
Volume 1, Section 1.5

Original Text [As revised in Addendum RFP-4.1, Issued November 10, 2004]

TABLE 1-2
Anticipated Timetable for the Consultation and Selection Process

| Deliverable | Date |
|--|--|
| Initial Proponents' Meeting | May 26, 2004 |
| Proponents' Site Tour | May 27, 2004 |
| Draft of RFP - Volumes 3 and 4 issued | June 1, 2004 |
| Workshop A – Focus on technical issues | June 23, 2004 June 24, 2004 June 25, 2004 |
| Draft Volume 1 of RFP issued to Proponents | June 30, 2004 |
| Workshop B – Focus on risk allocation, performance payment and further technical issues | July 20, 2004 July 21, 2004 July 22, 2004 |
| Draft DBFO Agreement issued to Proponents | July 26, 2004 |
| Final RFP Issued to Proponents including: <ul style="list-style-type: none"> • Volume 1 – Instructions to Proponents • Volume 3 – Design and Construction Requirements • Volume 4 – Operation, Maintenance and Rehabilitation Requirements • Volume 5 – Quality Management System Requirements | August 31, 2004 |
| Workshop C <ul style="list-style-type: none"> • Selected DBFO Agreement issues from the applicable Proponent | September 14, 2004 September 15, 2004 September 16, 2004 |
| Revised DBFO Agreement issued to Proponents | September 27, 2004 |
| Workshop D <ul style="list-style-type: none"> • Selected DBFO Agreement issues from the applicable Proponent | October 28, 2004 October 29, 2004 |
| Deadline for Proponents to submit comments on the DBFO Agreement schedules issued prior to October 31, 2004 | November 10, 2004 |
| Issue to Proponents: <ul style="list-style-type: none"> • Definitive DBFO Agreement (Volume 2) • Escrow Agreement | Not later than November 19, 2004 |
| Last day for Proponents to submit: <ul style="list-style-type: none"> • Topic Meeting requests | November 22, 2004 |

FOR POSTING TO PUBLIC WEBSITE

ADDENDUM RFP-6
ISSUED NOVEMBER 26, 2004

SEA-TO-SKY HIGHWAY IMPROVEMENT PROJECT
REQUEST FOR PROPOSALS FOR DBFO PROJECT

TABLE 1-2
Anticipated Timetable for the Consultation and Selection Process

| Deliverable | Date |
|--|--|
| Last day for Proponents to submit: <ul style="list-style-type: none">• RFIs | November 26, 2004 |
| Workshop E <ul style="list-style-type: none">• Selected DBFO Agreement issues from the applicable Proponent | December 1, 2004 December 2, 2004 December 3, 2004 |
| Last Day for Province to Input Data to Data Room | December 7, 2004 |
| Last Day for Province to Issue to Proponents: <ul style="list-style-type: none">• Addendum to Final RFP (if required)• Addendum to DBFO Agreement (if required) | December 10, 2004 |
| Closing Date for Proponents' Submittal A and Submittal B [±] | January 10, 2005 |
| Announcement of Preferred Proponent | March 10, 2005 |
| Escrow/Commercial Close | April 15, 2005 |

Note: All dates are subject to change.

Attachment RFP-6-i (cont'd)

*Reference: Addendum # RFP-6.1
Volume 1, Section 1.5*

Revised Text

TABLE 1-2
Anticipated Timetable for the Consultation and Selection Process

| Deliverable | Date |
|--|--|
| Initial Proponents' Meeting | May 26, 2004 |
| Proponents' Site Tour | May 27, 2004 |
| Draft of RFP - Volumes 3 and 4 issued | June 1, 2004 |
| Workshop A – Focus on technical issues | June 23, 2004 June 24, 2004 June 25, 2004 |
| Draft Volume 1 of RFP issued to Proponents | June 30, 2004 |
| Workshop B – Focus on risk allocation, performance payment and further technical issues | July 20, 2004 July 21, 2004 July 22, 2004 |
| Draft DBFO Agreement issued to Proponents | July 26, 2004 |
| Final RFP Issued to Proponents including: <ul style="list-style-type: none"> • Volume 1 – Instructions to Proponents • Volume 3 – Design and Construction Requirements • Volume 4 – Operation, Maintenance and Rehabilitation Requirements • Volume 5 – Quality Management System Requirements | August 31, 2004 |
| Workshop C <ul style="list-style-type: none"> • Selected DBFO Agreement issues from the applicable Proponent | September 14, 2004 September 15, 2004 September 16, 2004 |
| Revised DBFO Agreement issued to Proponents | September 27, 2004 |
| Workshop D <ul style="list-style-type: none"> • Selected DBFO Agreement issues from the applicable Proponent | October 28, 2004 October 29, 2004 |
| Deadline for Proponents to submit comments on the DBFO Agreement schedules issued prior to October 31, 2004 | November 10, 2004 |
| Issue to Proponents: <ul style="list-style-type: none"> • Definitive DBFO Agreement (Volume 2) • Escrow Agreement | Not later than November 19, 2004 |
| Last day for Proponents to submit: <ul style="list-style-type: none"> • Topic Meeting requests | November 22, 2004 |

FOR POSTING TO PUBLIC WEBSITE

ADDENDUM RFP-6
ISSUED NOVEMBER 26, 2004

SEA-TO-SKY HIGHWAY IMPROVEMENT PROJECT
REQUEST FOR PROPOSALS FOR DBFO PROJECT

TABLE 1-2
Anticipated Timetable for the Consultation and Selection Process

| Deliverable | Date |
|---|--------------------------------------|
| Last day for Proponents to submit: | November 26, 2004 |
| • RFIs | December 17, 2004 |
| Workshop E | December 1, 2004 |
| • Selected DBFO Agreement issues from the applicable Proponent | December 2, 2004 December 3, 2004 |
| Last Day for Province to Input Data to Data Room | December 7, 2004 |
| Last Day for Province to Issue to Proponents: | December 10, 2004 |
| • Addendum to Final RFP (if required) | |
| • Addendum to DBFO Agreement (if required) | |
| Closing Date for Proponents' Submittal A and Submittal B [±] | January 10, 2005 |
| Announcement of Preferred Proponent | March 10, 2005 |
| Escrow/Commercial Close | April 15, 2005 |

Note: All dates are subject to change.