  For assistance filling out this form, please use the Risk Review Tips and Tricks Form (H1127)  located at: https://gww.th.gov.bc.ca/Forms/search.aspx (search for form #H1127)

	PROJECT NUMBER AND DESCRIPTION:
[bookmark: Text1]     



	WHAT IF?  Ask yourself these questions.
	WHAT TO DO!

	If YES, choose the appropriate numbered clause(s) below and refer to SPECIAL PROVISIONS - INSURANCE CLAUSES FOR MAJOR WORKS (H0151) OR MINOR WORKS (H0068) for actual wordings of the clauses.

	STRUCTURES

	Are there new structures being built such as a bridge, overpass, underpass, retaining walls or a culvert valued at $50,000. or higher?
[bookmark: Check1][bookmark: Check2]	|_|	YES	|_|	NO
	CLAUSE 1(a) 
     

	Is there a Bailey bridge to be dismantled and transported back to a storage area?
(Insurance is required for value of Bailey)
	|_|	YES	|_|	NO
	CLAUSE 1(b)
     

	Are there existing structures such as bridges or over/underpasses being worked upon that are at risk of physical damage?  

(e.g.:	The Ministry is doing deck repairs to an existing bridge – estimate the value of the risk to the bridge)
	|_|	YES	|_|	NO
	CLAUSE 1(b)
     

	Are there both new structures being built as well as existing structures being worked upon, utilized and/or dismantled on the project?

(e.g.:	An old wooden bridge is still being used by the travelling public as we build a new bridge nearby. When the new bridge is opened to the public, the old bridge will be demolished)
	|_|	YES	|_|	NO
	CLAUSE 1(c)
     

	Professional Liability –  Is the project a Design Build Minor contract? An Operational Services contract with professional services?  (Does not apply to Minor Works and Major Works Contracts)
If YES, in what amount? 
   |_|  $250,000.00          |_|  $500,000.00         |_|  $1,000,000.00
(For larger projects or unusual risks contact Insurance & Bonds Headquarters)
	|_|  YES
	|_|  NO

	RAILWAYS

	Is work being done on, near, over or under the railroad right-of-ways or crossings?
	|_|	YES	|_|	NO
Will the contractor have to cross railroad tracks on site during the course of the contract?
	|_|	YES	|_|	NO
	CLAUSE 2
(specify railway by name)

     

	The following limits of liability apply:

$5million:	$10 million:	 
Canadian Pacific Railway	Burlington Northern Santa Fe
Kelowna Pacific Railway
Canadian National Railway
Southern Rail of BC
British Columbia Railway Company
Southern Railway of Vancouver Island 
	CLAUSE 3
(specify the amount in the clause)

     




	
WHAT IF?  (Con'd)
	WHAT TO DO! (Con'd)

	UTILITIES & MUNICIPALITIES

	
Is work being done on, near, over or  under a public or private utility company owned or leased right-of-way?
  For example:
- BC Hydro (does it supply homes or commercial buildings? Are lines on poles or the
main towers?)
- Telus
- Gas companies
- Oil pipeline companies
- Water companies (municipal and private)
- cablevision companies
- fibre optics lines (watch for these near CNR right-of-ways)

	|_|	YES	|_|	NO
	
CLAUSE 2
(specify utility by name)

[bookmark: Text8]     



	
Is the work being done within city/town/municipal limits or First Nations Property?
	|_|	YES	|_|	NO
	CLAUSE 2
[bookmark: Text9](specify name of place/municipality by corporate name)      

	THIRD-PARTY EXPOSURES/ACTIVITIES

	
Are there any hazardous activities being performed during this project? Some examples:  blasting, pile driving, demolition work, caisson work, shoring and underpinning, excavations in excess of 10-15 feet and/or welding
	|_|	YES	|_|	NO
 
Are there any extraordinary risks involved with any hazardous activities? Some examples:

· blasting near a gas line or a main hydro tower: high risk
· blasting in remote area well removed from structures: low risk
· any works being carried out over, under or adjacent to a heavy traffic volume highway: high risk
	|_|	YES	|_|	NO 
	HAZARDOUS ACTIVITIES INCREASE THE RISK OF POTENTIAL MONETARY LOSS TO THE MINISTRY and the limits of liability (Section 3 of both insurance specs) .  Refer to attached Limits Matrix: 

|_|LOW - $ 2million (boilerplate)
|_|MEDIUM - $ 5million 
|_|HIGH $10million.

CLAUSE 3 Minor Works  Major Works
[bookmark: Text10](specify amount in millions)       


	EQUIPMENT

	
Is there any specialized equipment to be used by the contractor during this project that would, if lost due to a peril such as fire, theft, collision, vandalism or upset, cause undue delays or stoppages in the work?
	|_|	YES	|_|	NO 
	CLAUSE 4
[bookmark: Text11]     

	OTHER

	
Are there any other activities/risks not mentioned above such as special agreements between two parties or work being performed on vessels on the water?
	|_|	YES	|_|	NO 
	CONTACT INSURANCE & SECURITIES, HEADQUARTERS
[bookmark: Text12]     



[bookmark: Text13][bookmark: Text14]Completed by:       	  Date (yyyy/mm/dd):       	

For more information, please consult the Insurance and Securities manual at: https://intranet.gov.bc.ca/trannet/doing-business/contracts-insurance-and-risk-management/insurance-bonds-and-risk-management-manual OR 
contact the Insurance and Securities Officer at INSURANCEandBONDS@gov.bc.ca or (250) 356-9774.

	
	RISK REVIEW
For Major Works, Minor Works, Design Build Minor and Operational Services Contracts



Commercial General (Third-party) Liability Matrix

H0037 (2024/11)
H0037 (2024/11)

H0037 (2024/11)


The following matrix is intended to provide a guide to select appropriate limits of liability insurance relative to the contract/risk involved. The matrix provides SOME examples for assistance but is not inclusive. Each time you prepare for a contract you should consider the risk exposures inherent in the work. If you are still uncertain, or suspect that the risk might warrant something else please contact InsuranceandBonds@gov.bc.ca.

	Category
	Limit

	1 – Low Exposure – Low third-party exposure.
	$2,000,000.00

	· IT contractors
· Works within contained worksites (i.e. Greenfield, gravel pits where works don’t include loading or transport)
	· Consultant work impact to public is minimal (i.e. Engineering/ technical service contracts where the consultant provides professional advice in report form without visits to a construction site)
· Legal surveyor/appraiser in a remote area

	2 – Medium Exposure -  Medium to high third-party exposure
	$5,000,000.00

	· Line Painting/Pavement Marking
· Paving, grading, HIP, mill-n-fill in low to medium traffic areas
· Work utilizing excavators and or scrapers
· Bridge works (painting, paving, minor improvements or rehab)
· Rock Scaling or Slope Stabilization on closed road
	· Blasting in remote/uninhabited areas and no traveling public and no railways
· Project supervision (consultants with frequent site visits)
· Consultants work significantly impacts public (event management, public consultation processes, traveling for work [both to work sites and out of city] etc.)
· Traffic Management (Flagging) in low traffic area
· Sealcoating side roads

	3 – High Exposure - Significant third-party exposure 
	$10,000,000.00

	· Bridge works (significant improvements/rehab)
· Sealcoating numbered & major roads
· Traffic Management (Flagging) in med-high traffic areas
· Rock Scaling or Slope Stabilization on road open to public
	· New technology/untested products (warm asphalt, rubberized asphalt),
· Paving, grading, or mill-n-fill in high traffic area and/or when done at night , 
· Drilling/blasting near structures, railways or utilities or in highly populated area, 


	
Factors that may increase risk for third-party losses:
· Design constructability
· Proximity to railways
· Proximity to gas and oil lines
· For blasting and other subsurface operations - proximity to structures/homes/urban areas
· Time of day (night work may decrease traffic volumes BUT may reduce visibility and may encounter more drivers driving under the influence of alcohol)
· Classification of road – arterial would likely be higher risk than secondary road  
· Geographical location rarely affects the limit of liability unless there is minimal access by the public - i.e. the same accident could cause the same court awards whether the occurrence happens in Victoria, Surrey, Masset or Dease Lake. It is the frequency that is likely to be higher in larger traffic areas because of the volume of vehicles.  For example:
· Paving a new road not open to the public is lower risk than paving an existing road open to the public.  Paving a secondary road in Northern BC is likely to be lower risk than paving an arterial in the lower mainland due to traffic volume

	4 – Extreme – Unusual/unique operations  
· Emergency Operations 
· Potential significant environmental impacts
· Significant Marine Operations
	
· Avalanche Risks
· Highway Maintenance
· Alternative Service Delivery 
	As directed by
Corporate Insurance andSecurities Manager
· Each situation will need to be assessed independently
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