GENERIC 2 - ELECTRICAL & SIGNING SPECIAL PROVISIONS

(prepared by traffic and Electrical systems engineering 

june/04)
Forms a Stand Alone Contract

Note to Writer – Contact Electrical Design Co-ordinator, Traffic and Electrical Systems Engineering, South Coast Region, to ensure that the latest generic special provision is being used

PROJECT No.

TITLE

LOCATION
PART 1 - GENERAL

1.01
CLARIFICATION

Writer to refer to “Major Works Contract Agreement Manual” special provisions for this subsection.
1.02
LIMITED FISCAL FUNDS

Writer to refer to “Major Works Contract Agreement Manual” special provisions for this subsection.

1.03
LOCATION OF WORK

The project is located (Writer to add project location).
1.04
SCOPE OF ELECTRICAL AND SIGNING WORK

The work generally includes, but is not limited the following:

EXAMPLES - Writer to Select and modify

a)
Installation of roadway lighting;

b)
Installation of traffic signals;

c)
Installation of signing;

d)
Removal of existing electrical and signing equipment;

1.05
STANDARD SPECIFICATIONS

The 2004 Edition of the Standard Specifications for Highway Construction applies to this contract. 
As stated in the 2004 Edition of the Standard Specifications for Highway Construction Section 635.21 - Controllers, the Ministry will supply and install the traffic controller cabinets.
    1.06
MATERIALS SUPPLIED BY THE MINISTRY
The Ministry will supply the following materials:

EXAMPLES - Writer to select and modify 

a)
Plastic junction boxes including lids, drain plates and braces;

b)
Anchor bolts and/or anchor bolt cages (unassembled except cages for Type S, L, M & H poles which are supplied assembled);

c)
Luminaire, signal and sign poles including arms, extensions and bolt kits;

d)
Traffic signal heads including backboards, lamps and mounting hardware;

e)
Pedestrian pushbuttons and signs;

f)
Roadway luminaires including lamps;

g)
Photocells;

h)
Frangible and breakaway pole bases;

i)
Service/Distribution Panels including breakers, contactors, test switches, flasher control units, mounting hardware, padlocks and conduit hubs (unassembled);

j)
Service Disconnect Panels including breakers, mounting hardware, padlocks and conduit hubs (unassembled);

k)
Traffic controller cabinets including mounting hardware;

l)
Mounting hardware for small overhead signs;

m)
Sign mounting clamps,

n)
Advance warning sign kits;

o)
Sign luminaires including lamps;

p)
Post mounted flasher luminaires and lamps;

q)
Telephone demarcation panels including conduit hubs;

r)
Audible signals;

s)
Blank-out “No Left Turn” railway signs. 

Section 145.16 of the Standard Specifications for Highway Construction shall be replaced with the following:

Writer to Select Option A or B

Option A
-
Materials listed under items a) to s) above will be available freight on board (F.O.B.) at the Asset Investment and Recovery Warehouse, Surrey, British Columbia, telephone (604) 501-8216. The Contractor shall be responsible for shipping from the warehouse to the site.

Option B
-
Materials listed under items a) to s) above will be available at the Ministry of Transportation Works Yard, (Writer to add address), British Columbia.   The Contractor shall be responsible for loading and shipping to the site.

The approximate value of these materials is $(Writer to Select).

The Contractor shall provide suitable storage and protection for these materials until they are installed.  All materials, with the exception of poles and junction boxes, shall be stored under cover.

Upon receipt of materials the Contractor shall check the quantities and verify correctness of materials supplied.  Any discrepancies or shortages should be reported immediately to the Ministry Representative.

The Contractor may pick up the materials in either one shipment, or in two shipments consisting of one for the underground installation material, and one for the remainder.

The Contractor shall give the Ministry Representative at least (Writer to Select Time) working days' notice prior to requiring all materials.  All costs for loading, where applicable, transporting and off-loading materials shall be borne by the Contractor.  Any standby charges incurred by the shipping company shall be borne by the Contractor.

Materials supplied by the Ministry are generally indicated with a Ministry stock number on the SP635 drawings in the Standard Specifications for Highway Construction.

1.06
MATERIALS SUPPLIED BY THE CONTRACTOR.

The Contractor shall supply all materials with the exception of the traffic controllers and the materials listed in Section 1.06.

All applicable materials shall conform to the current Ministry Material Standards and must be listed on the current version of the Ministry’s “Recognized Product List”.  A copy of the current “Recognized Product List” is located at: http://www.th.gov.bc.ca/publications/eng_publications/geotech/Recognized_Products_Book.pdf on the Ministry Website.

All materials of a similar type must be from a single manufacturer.

Payment for electrical and signing materials will be included in the applicable pay items of work involved in the contract.  No separate payment will be made for materials.

1.07
RECORD  DRAWINGS

The Contractor shall record on a current set of plans, in a neat manner, all changes, additions and deletions to reflect the "as constructed" installation.  This shall include the location of equipment as installed.  This set of plans shall be returned to the Ministry Representative at the completion of the installation and prior to the issuance of a Completion Certificate in accordance with the contract General Conditions. 

All costs related to record drawings will be included in the various pay items of work involved in the contract.  No additional compensation will be made for the above work.

1.08
COORDINATION OF WORK

The Contractor shall co-ordinate the electrical work to the satisfaction of the Ministry Representative in order that there is no interruption of existing traffic signals and nighttime roadway and sign lighting.

The Contractor shall contact the local Road and Bridge Maintenance Contractor to ensure no conflicts exist in each other’s work schedule.

The Contractor shall obtain permission from the Ministry Electrical Manager, (Writer to add address and phone number) and the Ministry Representative prior to turning off or removing any existing electrical equipment.

All costs related to co-ordination of work will be included in the various pay items involved in the contract.  No additional compensation will be made for the above work.

1.09
TRAFFIC CONTROL

NOTE to the Writer:  Refer to the “Major Works Contract Agreement Manual” special provisions section for this subsection.

The opening statement of the subsection should be revised to read “The Contractor shall at all times supply and maintain...”

1.10
INSURANCE COVERAGE

NOTE to the Writer:  Use Part 4  of the Ministry’s “Insurance and Bonds Policy and Procedures Manual” for the appropriate insurance clauses for major or minor works contracts.  Complete the risk review sheet (H-37) which will determine the applicable special provisions insurance clauses for major or minor works contracts.  These special provisions insurance clauses are found in the manual.  Include a copy of the risk review sheet (H-37) in the project design folder.

All costs related to insurance coverage will be included in the various pay items of work involved in the contract.  No additional compensation will be made for the above item.

1.11
CONTRACT COMPLETION AND SCHEDULING

NOTE to the writer:  This subsection varies for minor and major works contracts.

Option A 
- 
For minor works contracts only

The contract will be awarded within (Writer to add schedule) weeks after the closing date, provided there is an acceptable tender.  The Contractor shall start work no later than (Writer to add schedule) weeks after the official contract award. The Contractor shall submit a completed Schedule (XX) Form to the Ministry Representative for approval prior to starting work.

The Work Schedule shall describe the planned sequence of work from start to completion.

All costs related to contract completion and scheduling will be included in the various pay items of work involved in the contract.  No additional compensation will be made for the above work.

Option B 
- 
For major works contract only.

Writer shall refer to Schedule 5 in the Major Works Contracts Agreement Manual for this subsection.

1.12
PRE-CONSTRUCTION AND PROGRESS MEETINGS

The Ministry Representative will arrange a Pre-Construction Meeting with the Contractor and all interested parties, prior to starting construction.  This meeting will be held at (Writer to add Ministry office and address).

The Contractor shall maintain a responsible superintendent on site at all times who shall be readily available for progress meetings, inspection tours of the work and to receive instructions from the Ministry Representative.  Progress meetings will be scheduled as deemed necessary by the Ministry Representative.

All costs related to pre-construction and progress meetings will be included in the various pay items of work involved in the contract.  No additional compensation will be made for the above work.

NOTE TO THE WRITER

1)
Writer shall confirm if the Contract is a major or minor work's contract and use the appropriate contract agreement manual to prepare the contract.

2)
See “Major Work's/Minor Work's Contract Agreement Manual” Sample Special Provisions for additional subsections.

3)
Add additional special provisions subsections as required.  Refer to Generic 1 & 2 Additional Special Provisions for additional subsections.
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