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2003 – 2004 Highway Maintenance Contracts 
Frequently Asked Questions 
Last Update August 21, 2003 

 
Service Area 04 

 
These two questions were overlooked on the last update 
 

 
Q42 The Post Sea to Sky Deletion Levels of Quantified Maintenance all reduce from the Target Levels 

except item 13 Shoulder Grading which increases by 50 Sh. Km, is this correct? 
 
A Yes this is correct. 
 
 
 
Q50 Please review the quantity allotted for Epoxy Injection in the Quantified Work.  The 100,000 c.c. is 

unreasonably high as compared to quantities assigned to previous RFP’s 3,000 c.c. in SA2, 3 and 15, 
100 c.c. in SA27 and zero quantity in the rest.  If the need is really there for the amount of epoxy 
injections specified, the work should justifiably be performed under a separate rehab project. 

 
A Yes this is correct. 


