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SHORT DURATION TRAFFIC COUNTER STATION MAINTENANCE 
 

 
1. OBJECTIVE 
 

 To ensure that Short Duration Traffic Counter Stations are not a 
safety hazard.  

 
2. GENERAL PERFORMANCE SPECIFICATIONS 
 

2.1 Routine Maintenance Services 
 

The Contractor must: 
 
a) Make safe any Short Duration Traffic Counter Stations that 

are a safety hazard; and 
 

b) document all Short Duration Traffic Counter Station 
maintenance activities.  

  
2.2 Additional Services 

 
The Contractor must as and when required by the Ministry: 

 
a) Repair or rebuild Short Duration Traffic Counter Stations on 

Ministry roadways as identified by the Manager, Electrical 
Services. 

  
3. DETAILED PERFORMANCE SPECIFICATIONS 
 

3.1 Routine Maintenance Services 
 

The Contractor must: 
 
a) make safe Short Duration Traffic Counter Stations and their 

components that constitute or have the potential to constitute 
a safety hazard to the Highway User; 

 
b) document all activities related to electrical maintenance of 

Short Duration Traffic Counter Stations.  
 



3.1.1 Performance Time Frames 
 

The following establishes the maximum time, from the time 
the deficiency was detected or reported to the Contractor, 
within which the Contractor must Respond to deficiencies: 
 
a) make safe  Short Duration Traffic Counter Stations 

and their components that constitute or have the 
potential to constitute a safety hazard to the Highway 
User within 1 hour; 

 
b) document all activities related to electrical 

maintenance of Short Duration Traffic Counter 
Stations immediately.   

 
3.2 Additional Services 
 

The Contractor must as and when required by the Ministry: 
 

a) Repair or rebuild Short Duration Traffic Counter Stations on 
Ministry roadways as identified by the Manager, Electrical 
Services. 

 
3.2.1 Performance Time Frames 
 

The Contractor must: 
 

a) Repair or rebuild Short Duration Traffic Counter 
Stations to meet the implementation schedule for the 
project as determined by the Manager, Electrical 
Services (The Ministry shall provide a two month 
advance notice of the implementation schedule). 

 
3.3 Materials 
 

 Refer to the Introduction. 
 

 
 


